

Daily Update

New Plans On File 1/31/2012

Bid Date	Time	Location	Plan Name / Scope of Work	Prebid Information	Engineers Estimate	Plan #
2/2/2012	3:00 PM	Salinas	Crazy Horse Landfill NE Access Road Pavement Project consists of asphalt concrete pavement work.		\$28500	Online
2/15/2012	2:00 PM	Santa Rosa	Proposition 1B Overlay Work includes:dust & traffic control, earthwork, asphalt concrete, signs, traffic stripes & pavement markings, raised pavement markers, adjust manholes to grade, adjust existing valve boxes, main line cleanouts & monuments to grade, signals, lighting & electrical systems.	2/8 @ 10AM at 69 Stony Circle, Santa Rosa	\$1912664.75	Online
2/16/2012	3:00 PM	Brentwood	The Grove At Sunset Court Pedestrian oriented multi-family residential project. 54 residential units, two-story wood framed in 4 buildings, 3 free-standing wood framed garages, 1 Community Center, and carport structures, on 3.18 acres. Work includes, but is not limited to, site demolition, construction staking, scaffold, grading & paving, underground utilities (on & off site), landscaping, structural & site concrete, gypcrete, masonry, structural & misc. metals, railings, rough & finish carpentry, cabinetry, countertops, roofing, waterproofing, traffic coatings, insulation, joint sealers, DF&H, vinyl doors & windows, glazing & mirrors, gypsum board, lath & plaster, tile, flooring, painting, toilet compartments & accessories, manufactured fireplaces, mailboxes, residential appliances, plumbing, HVAC & sheet metal, electrical, communication, joint trench (on & off-site), fiber optics, wood & metal fences, swimming pool, and site furnishings.			Online
2/16/2012	2:00 PM	Vallejo	RFP-Trans-Vallejo No. 3 Engine & Pump Replacement The City of Vallejo invites qualified consultants to submit proposals for professional engineering services for the Trans-Vallejo No. 3 Engine & Pump Replacement project. The selected consultant shall be tasked to provide the full range of services to evaluate the existing natural gas drive engine & pump, prepare preliminary design (equipment selection), prepare plans, bid & contract documents, provide bid assistance services during construction.			Online
2/22/2012	2:00 PM	Santa Rosa	Transit Mall Renovation Project consists of site demolition, structural steel, custom casework, thermal insulation, metal doors & frames, portland cement plastering, identification devices, site furnishings, interlocking concrete pavers, adjustment of manholes, frames & castings & electrical work.	2/15 @ 10Am at 69 Stony Circle, Santa Rosa	\$1540000 - \$1860000	Online
2/23/2012	2:00 PM	San Jose	San Jose Downtown Health Center Contractor Prequalification All Prime Contractors must be prequalified to submit a bid on SJ Downtown Health Center, a 60,000 SQ above grade bldg. Structural system consists of steel frame with moment resistant connections and the exterior skin will be pre-cast concrete with ribbon windows and curtain wall. The project site is subject to liquefaction so the contractor will be required to design and construct a soil stabilization system (consisting in part of rock piers approx 40 feet deep.			Online
3/1/2012	2:30 PM	Walnut Creek	Various Bridge Repairs Clean and seal bridge deck joint, Clean bridge deck, Treat bridge deck, Repair concrete, Hot Mix asphalt construction and milling & Striping and pavement markings		\$210000	Online
3/1/2012	11:00 AM	Redding	Public Works Roof Replacement Project consists of removing 8,200 SF of existing roof membrane & installing a taper system and new 60-mil PVC material with associated cap, flashing & gutter.	2/21 @ 2PM	\$117000	Online

3/14/2012 2:00 PM Berkeley

**West Bleachers, Restrooms & Demo Old Gym,
New Classroom Bldg Gym & Landscaping At
Berkeley High School**

MAND 2/8 @ 2:30 at 1720 Oregon St., Berkeley

Online

The project consists of construction of approximately 39,000 SF of new building, including fifteen (15) new classrooms, new gymnasiums, a new facility storage bldg, removal & subsequent patching of a portion of the Donahue Hym & significant landscape improvements, perimeter fencing, sitework, restoration of site after the work is completed and ancillary work.

Plans not available yet.

3/15/2012 2:00 PM West Point **West Point Water System Rehabilitation Phase'B'/** \$1000000 E269
USDA Project - CCWD

Construction of 9,500 feet of water mains (6 and 8-inch) and a pump station

3/15/2012 2:00 PM West Point **West Point Water System Rehabilitation Phase'A'/** \$1400000 E268
USDA Project - CCWD

Construction of 8,100 feet of water mains (6, 8 and 12-inch) and a 75,000-gallon storage tank.

Addenda Information Received 1/31/2012

Plan #	Location	Plan Name	Bid Date	Change	Bid Time	Addenda	Notes
Online Onl	Palo Alto	RFP-Scada Control Console Upgrade	2/14/2012	Yes	3:00 PM	03	Q&A with Drawing
Onlie	Modesto	Rehabilitation At Farm Labor Housing Units	2/8/2012	Yes	2:00 PM	02	
Onlie	Modesto	Rehabilitation At Farm Labor Housing Units	2/8/2012	Yes	2:00 PM	03	
Online	Patterson	Patterson/Westley Housing Units Renovation	2/8/2012	Yes	2:00 PM	03	
B117	California	EBMUD-Mokelumne Aqueducts Interconnection	2/1/2012	No	1:30 PM	02	
Online	Sacramento	Health Services Bldgs No. 51 & 53 Main Roll-Up Doors Upgrad	2/29/2012	Yes	2:00 PM	01	OBD 2/14
Online	Merced	DMV-Removal & Installation Of Built-Up Roof	2/16/2012	Yes	1:30 PM	01	OBD 2/9
S343	Oakland	EBMUD-Central & Road 20 Rate Control Stations Rehab	2/1/2012	No	1:30 PM	01	with Drawings
Online	Petaluma	Lola's Market Tenant Improvements	2/2/2012	Yes	2:00 PM	02	
Online	Santa Cruz	RFP-Recreation Area Use Study For Loch Lomond Recreatio Area	2/1/2012	No	4:00 PM	01	Q&A
Online	Monterey	Reeside Pump Control Station Electrical Upgrade	2/2/2012	Yes	2:00 PM	02	Q&A with Pictures
Online	Monterey	Reeside Pump Control Station Electrical Upgrade	2/2/2012	Yes	2:00 PM	03	Q&A with Drawing
Online	Monterey	Reeside Pump Station Odor Control Installation	2/1/2012	No	2:00 PM	01	Q&A with Pictures
Online	Monterey	Reeside Pump Station Odor Control Installation	2/1/2012	No	2:00 PM	02	Q&A
Online	American Canyon	Crawford Facility Library Conversion Project	2/2/2012	No	3:30 PM	01	
Online	Mountain View	Landfill Microturbine Replacement - Project 11-41	2/6/2012	Yes	2:00 PM	01	OBD 2/1
Online	Campbell	Westmont High School Library & Student Services (Unit F)	2/1/2012	No	2:00 PM	04	Clarifications
Online	Richmond	Via Verdi Repair Project - San Pablo Creek Culvert Replaceme	2/6/2012	No	1:30 PM	01	Additional Specs (Geote
R134	Discovery Bay	Discovery Bay STP- Dewatering Facilities & Solar Dryer #3 Project	2/8/2012	No	2:00 PM	01	Soils Report
Online	Williams	Williams Community Center Renovation	2/21/2012	No	4:00 PM	01	
Online	San Luis Obispo	Chorro Street Reconstruction	2/2/2012	Yes	2:00 PM	02	
E256	Modesto	Demolition Water Tower at 17th & G	2/7/2012	No	11:00 AM	01	

Online	Redding	Grant Elementary School Modernization & Relocatables (No G Openings)	1/31/2012	No	2:00 PM	01	W/Plans
Online	Redding	Grant Elementary School Modernization & Relocatables (No G Openings)	1/31/2012	No	2:00 PM	02	
Online	Martinez	Cancelled-Martinez Restaurant	2/3/2012	No	10:00 AM	01	Project cancelled per ow
Online	San Ramon	Walmart Neighborhood Market No. 5610	2/23/2012	No	12:00 PM	01	W/Plans