

Daily Update

New Plans On File 2/1/2012

Bid Date	Time	Location	Plan Name / Scope of Work	Prebid Information	Engineers Estimate	Plan #
2/9/2012	2:30 PM	San Mateo Co.	CCTV Pipeline & Manhole Inspection Project Work consists of pipeline & manhole inspection			Online
2/10/2012	2:00 PM	Concord	Gold's Gym Contact, Steve DiMaggio, General Contractor, 530-417-1425. (sdimadge@hughes.net) Tenant Improvement within an existing structure, formerly a "Dollar Tree". Accepting sub-bids on rough and finish Plumbing including concrete cutting into existing slab for new sewer lines/finish including all fixtures/Rough and finish electric including a breakout for the replacement of an existing 600 amp to new 800amp service/metal framing per plan/HVAC to all new rooms (may need to add new units on roof).Contractor to verify this. Also needs drywall with rough knockdown texture/ porcelain tile throughout with some FRP per plan. Need sprinkler as well per plan. Painting throughout.			Online
2/15/2012	2:00 PM	Walnut Creek	Las Lomas High School Door & Hardware Replacement Project consists of replacing doors & hardware at the school.	MAND 2/1 @ 3:30PM	\$70000	
2/16/2012	4:00 PM	Olivehurst	Well 34 SCADA Improvements Implement SCADA for two facilities including installation of an equipment rack, two new workstations, an Ethernet radio telemetry system between the two facilities, installation of a dot matrix event printer / color laser report printer, providing / configuring a Modbus to Ethernet converter module to interface PLC, providing programming / configuration services for interfacing the SCADA software and representing the data / controls from the existing PLC's, etc.	MAND 2/2 @ 10AM		Online
2/16/2012	2:00 PM	Morgan Hill	Lift Station M Rehabilitation Project Construction of a new sewage lift station including all required structures, hatches, pumps, piping, controls and associated labor, equipment and materials necessary to provide a fully functioning sewage lift station. Work also includes all materials, equipment and labor required to fully demolish and remove the existing sewage lift station. Class A license required.			Online
2/22/2012	2:00 PM	Santa Rosa	Bussman Hall Computer Room Air Conditioning Unit Number 2 Replacement Work consists of replacing air conditioning no. two.	MAND 2/8 @ 2PM	\$100000	Online
2/22/2012	1:00 PM	Sacramento	Sump 112 Electrical Improvements Contact, City of Sacramento (916) 808-1442. Installing new switchgear, motor control centers, PLC system, conduit, control building, concrete, fencing, and all the appurtenances as shown on the plans and in these special provisions. The work shall be in conformance with the plans and specifications hereinafter identified; including furnishing all material, labor, plant, tools, equipment, and services necessary to complete this project.	2/14 @ 10:30AM	\$120000	Online

2/23/2012	3:00 PM	San Jose	6805-Zanker Road Sanitary Interceptor/Siphon Cleaning				Online
<p>This project consists of, but not limited to the cleaning and inspection of approx. 7,400 LF of 60-inch and 84-inch diameter reinforced T-lock lined concrete or reinforced cured-in-place lined concrete sewer pipes, including 6 siphons, utilizing specialized cleaning equipment. This project also includes the removal and disposal of solids, sludge, grit, grease, sand, pieces of broken pipe, and any other debris found in the sanitary sewer lines and sanitary manholes.</p>							
2/23/2012	3:00 PM	Aromas	San Juan Road Safety & Overlay Improvements		\$4435050		Online
<p>The project consists of hot mix asphalt overlay, including but not limited to replace asphalt concrete surfacing, pavement delineation, clearing and grubbing, adjust frame and cover to grade, and traffic control. The Engineers Estimate for the construction costs is \$3,435,050. The Lowest bidder will be determined for the project by the value of the base bid only.</p>							
2/23/2012	2:30 PM	Walnut Creek	2012 Slurry Seal Project		\$800000		Online
<p>Work includes: Asphalt Pavement Repair, -Polymer modified asphalt slurry seal, & -Striping and pavement markings replacement</p>							
2/24/2012	3:00 PM	Santa Clara	Photovoltaic Solar At Henry Schmidt Park	Voluntary 2/9 @ 10AM at 555 Los Padres Blvd, Santa Clara			
<p>Work includes the design, permitting, procurement, installation & commissioning of a complete & fully functional grid interconnected, roof mounted, 15kW photovoltaic AC solar system on the reception bldg at Henry Schmidt Park. Also includes electrical work.</p>							
2/29/2012	2:00 PM	Sacramento	Provide and Install Stand-By Power Generator at 1225 R Street - SRTD	1/14 @ 2pm, Engineering Conference Rm.,2811 O St., Sacramento			E271
<p>Providing all mechanical, civil and electrical systems designs as well as all equipment and materials for a fully operational stand-by power generator system.</p>							
3/1/2012	2:00 PM	Lafayette	Lafayette Homeland Area Road Reconstruction Project		\$460000		E270
<p>Mobilization, traffic control and construction signage. Potholing utilities, clearing and grubbing including tree protection, trimming and removal. Removal and disposal of asphalt concrete pavement and subgrade, concrete and/or asphalt curb, gutter, driveways, brick pavers and flagstones. Pulverizing, mixing, excavating, grading and compacting pavement subgrade and base materials. Cement treatment of pulverized material. construct storm drains, catch basins, manhole structures, concrete channels, concrete and/or asphalt curb, gutter, driveways, decorative pavers, asphalt concrete pavement. DURATION: 50 working days.</p>							
3/2/2012	4:00 PM	Elk Grove	RFP-Affordable Housing Nexus Study				
<p>The City Of Elk Grove is accepting proposals from qualified firms for the preparation of an affordable housing nexus study. The selected firm will evaluate the current housing options available to very low-, low- & moderate-income households, examine the nexus between new residential & non-residential development & the need for affordable housing, and provide a recommendation on the structure & amount of affordable housing fees for residential & non-residential development.</p>							

Addenda Information Received 2/1/2012

Plan #	Location	Plan Name	Bid Date	Change	Bid Time	Addenda	Notes
CD Only	San Francisco	Early Intake Switchyard Refurbishment Phase 1	2/2/2012	Yes	2:00 PM	01	
Online	Turlock	Harding Drain Bypass Pump Station & Pipeline Project	2/15/2012	Yes	2:00 PM	04	
Online	Oakland	RFP-Wireless Fidelity Communication & Internet System At Oakland International Airport	2/2/2012	No	2:00 PM	02	
Online	Oakland	RFP-Wireless Fidelity Communication & Internet System At Oakland International Airport	2/2/2012	No	2:00 PM	03	
Online	Oakland	RFP-Wireless Fidelity Communication & Internet System At Oakland International Airport	2/2/2012	No	2:00 PM	04	Q&A

Online	San Jose	Coleman Soccer Fields Design Build - Rebid	2/2/2012	No	3:00 PM	04	
Online	Sonoma	Caltrans-Bonded Wearing Course Overlay-5304	2/1/2012	No	2:00 PM	01	
Online	San Jose	RFP-Tree Maintenance Services	2/3/2012	Yes	3:00 PM	01	
Online	Sonoma Co.	RFP-County's Pavement Management System	2/2/2012	No	5:00 PM	01	
Online	Turlock	Turlock High School Modernization Increment 1 (Lease/Leaseback)	2/7/2012	No	3:00 PM	02	
Online	American Canyon	Crawford Facility Library Conversion Project	2/2/2012	No	3:30 PM	02	
Online	Turlock	Olive Garden Italian Restaurant	2/3/2012	No	12:00 PM	01	
Online	Berkeley	2240 Bancroft Way Tenant Improvements - Career Center Renovation	2/2/2012	No	2:00 PM	01	W/Plans
Online	Williams	Williams Community Center Renovation	2/21/2012	No	4:00 PM	02	Additional Documentatio
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 1	2/10/2012	Yes	9:00 AM	02	OBD 2/6
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 2	2/10/2012	Yes	9:30 AM	02	OBD 2/6
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 3	2/10/2012	Yes	10:00 AM	02	OBD 2/6
Online	Larkspur	Board Directed Repairs From Dec. 21, 2011 Project No. 4	2/10/2012	Yes	10:30 AM	02	OBD 2/6
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No.5	2/10/2012	Yes	10:00 AM	01	
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No.5	2/10/2012	Yes	10:00 AM	02	OBD 2/6
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 6	2/10/2012	Yes	11:25 AM	01	
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 6	2/10/2012	Yes	11:25 AM	02	OBD 2/6
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 7	2/10/2012	Yes	1:00 PM	02	OBD 2/6
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 8	2/10/2012	Yes	1:30 PM	01	
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 8	2/10/2012	Yes	1:30 PM	02	OBD 2/6
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 9	2/10/2012	Yes	2:00 PM	01	
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 9	2/10/2012	Yes	2:00 PM	02	OBD 2/6
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 10	2/10/2012	Yes	2:30 PM	02	OBD 2/6
Online	San Anselmo	Board Directed Repairs From Dec. 21, 2011 Project No. 12	2/10/2012	Yes	3:30 PM	02	OBD 2/6
Online Onl	Madera	Safe Routes to School Alpha Elementary School	2/28/2012	No	2:00 PM	01	
	Fresno	Mckinley Avenue Grind & Overlay From Wishon To Blackstone	4/12/2012	Yes	3:00 PM	01	OBD 2/2
	Fresno	Mckinley Avenue Grind & Overlay From Wishon To Blackstone	4/12/2012	Yes	3:00 PM	02	OBD 2/7
E268	West Point	West Point Water System Rehabilitation Phase'A/ USDA Project - CCWD	3/15/2012	No	2:00 PM	01	
Online	San Mateo Co.	CCTV Pipeline & Manhole Inspection Project	2/9/2012	No	2:30 PM	01	
Online	Santa Rosa	Bussman Hall Computer Room Air Conditioning Unit Number 2 Replacement	2/22/2012	No	2:00 PM	01	